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INVITATION TO TENDER 

PROCURING ENTITY: UNIVERSITY OF NAIROBI 

Tender No. UON/ONT/13/2021-2022 

CONTRACT NAME AND DESCRIPTION: PROPOSED INSTALLATION OF STAGE LIGHTING 

AND ASSOCIATED WORKS IN TAIFA HALL AT THE UNIVERSITY OF NAIROBI 

The University of Nairobi invites sealed tenders for the Proposed Installation of Stage Lighting and 

Associated Works in Taifa Hall at the University of Nairobi 

1. Tendering will be conducted under Open Tender Method of procurement using a standardized 
tender document. 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours 0900 to 1600 hours at the address given below. 

3. A complete set of tender documents may be purchased or obtained by interested tenderers upon 
payment of a non- refundable fees of Kshs. 1,000.00 in cash or Banker's Cheque and payable to 
ABSA Bank A/C 03-094-8245531 Queensway House Branch and obtain an official receipt from 
Income Section Room G4. 

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid 
for 120 days from the date of opening of tenders. 

 
5. All Tenders must be accompanied by a tender Security of Two Hundred Thousand Kenya Shillings  

from a reputable bank registered by the Central Bank of Kenya or Insurance Company registered 
by the PPRA valid for an additional 30 days beyond the Tender validity period. 

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

7. Completed tenders must be delivered in the tender box located at the University of Nairobi, 
Administration Block on Ground Floor on or before Monday, 13th June, 2022 at 10:30 am.  
Electronic Tenders will not be permitted. 

8. Tenders will be opened immediately after the deadline date and time specified above or any 
deadline date and times pecified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend at the address given below: 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents 
                            University of Nairobi 

P.O Box 30197 – 00100, 
NAIROBI 

Administration Block, 3rd  Floor  
Tel: +254 (020) 4943082 

Email: directorsupplychain@uonbi.ac.ke 
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B. Address for Submission of Tenders 

1. Name of Procuring Entity : University of Nairobi 

2. Postal Address:            P.O Box 30197 – 00100 Nairobi 

3. Physical address for hand Courier Delivery to an office or Tender Box (City, Street 
Name, Building, Floor Number and Room) 

 

 

 

Address to: 

The Vice Chancellor, 

University of Nairobi 

P.O Box 30197 – 00100,  

Nairobi 

University Way 

Email: directorsupplychain@uonbi.ac.ke 
Tender Box located on the Ground Floor, Administration Block, Main Campus along University Way 

C. Address for Opening of Tenders 

1. Name of Procuring Entity: University of Nairobi 

2. Physical address for the location (City, Street Name, Building, Floor Number and Room) 

The Vice Chancellor, 

University of Nairobi 

P.O Box 30197 – 00100, 

Nairobi 

Old Council chambers ,3 Floor main campus 

Email: directorsupplychain@uonbi.ac.ke  

 
University of Nairobi reserves the right to accept or reject any tender and may annul the tendering 
process and reject all tenders at any time prior to contract award without thereby incurring any liability 
to the affected tenderer or tenderers. 

 
 
 
 
 

VICE CHANCELLOR 
UNIVERSITY OF NAIROBI  

 
 
 

mailto:directorsupplychain@uonbi.ac.ke
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SECTION I - INSTRUCTIONS TO TENDERERS  
A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots (contracts) of 
this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if 
specified in the TDS, distributed or received through the electronic-procurement system used by the 
Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day 

that is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from participating in 
public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to 
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all 
accounts, records and other documents relating to any initial selection process, pre-qualification process, 
tender submission, proposal submission, and contract performance (in the case of award), and to have 
them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or 
their Affiliates competing for a specific assignment do not derive a competitive advantage from having 
provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the 
Data Sheet and make available to all the firms together with this tender document all in formation that 
would in that respect give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, 
or an individual or any combination of such entities in the form of a joint venture (JV) under an existing 
agree mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of 
a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority 
to conduct all business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. Members of a joint venture 
may not also make an individual tender, be a subcontractor in a separate tender or be part of another joint 
venture for the purposes of the same Tender. The maximum number of JV members shall be specified in 
the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a 
position to influence the tender of an other tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications 
of the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts 
temming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 
for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a 
joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be part 
of another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member 
may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 
ATenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 
or registered in and operates in conformity with the provisions of the laws of that country, as evidenced by 
its articles of incorporation (or equivalent documents of constitution or association) and its registration 
documents, as the case may be. This criterion also shall apply to the determination of the nationality of 
proposed sub-contractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and 
be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, 
i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any 
public entity or Government, and; 

(iii) Operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter 
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of 
works or services from that country, or any payments to any country, person, or entity in that 
country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, 
as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall 
provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 
this criterion will be automatically disqualified. Information required to enable the Procuring Entity 
determine if this condition is met shall be provided for this purpose in “SECTION III - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is 
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 
subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in 
Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign firms 
more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, but it 
shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to 
register before such award and signature of contract. Application for registration with National 
Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 
may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application for exemption from the 
Competition Authority of Kenya may be accessed from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 
evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 
and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the Site of the Works and its surroundings and obtain all information that may be necessary for preparing 
the tender and entering into a contract for construction of the Works. The costs of visiting the Site shall 
beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring 
Entity again stall liability arising from death or personal injury, loss of or damage to property, and any 
other losses and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description 
of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 
 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions toTenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in 
accordance with ITT 10. Incase of any contradiction, documents obtained directly from the Procuring 
Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the Tender 
document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 
meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any 

request for clarification, provided that such request is received no later than the period specified in the 
TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 
response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including a 

description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity 

shall also promptly publish its response at the web page identified in the TDS. Should the clarification 
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the 
Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the site(s) of the required contracts and obtain all information that may be necessary for preparing a 
tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall 
specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. 
The Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender 
meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify 
issues and to answer questions on any matter that may be raised at that stage. 

  
7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 

the period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of 
the questions asked by Tenderers and the responses given, together with any responses prepared after the 
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meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes 
shall not identify the source of the questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site 
visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the 
Tender Documents that may become necessary as a result of the pre-arranged site visit and those of the 
pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum 
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-
arranged site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all 
who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 
promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, 
the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9.0 Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of 
the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer 
and the Procuring Entity, shall be written in the English Language. Supporting documents and printed 
literature that are part of the Tender may be in another language provided they are accompanied by an 
accurate and notarized translation of the relevant passages into the English Language, in which case, for 
purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the 
Tender, together with a copy of the proposed JV Agreement. Change of membership and conditions of the 
JV prior to contract signature will render the tenderliable for disqualification. 
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12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 
forms furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to 
the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be 
filled in with the information requested. The Tenderer shall chronologically serialize all pages of the tender 
documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or 
to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in 
the TDS, and the method of evaluating different alternative times for completion will be described in 
Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in the 
Tender Documents and shall further provide all information necessary for a complete evaluation of the 
alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant details. Only the 
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 
requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified 
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, 
and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 
and in the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 
other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not 
listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that 
the Tender is determined substantially responsive notwithstanding this omission, the average price of the 
item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent 
total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the 
Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of 
Contract, except incases where the contract is subject to fluctuations and adjustments, not fixed price. In 
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the 
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 
indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 
the price reductions applicable to each package, or alternatively, to individual Contracts within the 
package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots 
(contracts) are opened at the sametime. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as 
of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices 
and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) 
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), 
needed by the Tenderer for the payment of such foreign currency requirements, limited to no more 
than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior 
to the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 
Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their 
local and foreign currency requirements, and to substantiate that the amounts included in the unit rates 
and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 
which case a detailed break down of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, and in sufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, national tenderers, individually 
or in joint ventures, applying for eligibility for national preference shall supply all information required to 
satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 
Further the information will enable the Procuring Entity identify any actual or potential conflict of interest 
in relation to the procurement and/or contract management processes, or a possibility of collusion 
between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 
process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public 
sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring 
Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on its 
ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 
Entity may request in relation to owner ship and control which in formation on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this information 
shall continue for the duration of the procurement process and contract performance and after completion 
of the contract, if any change to the information previously provided may reveal a conflict of interest in 
relation to the award or management of the contract. 
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17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 
accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 
the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or 
contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will be dis qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 
the tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the 
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, 
or was due to genuine error which was not attributable to the intentional act, negligence or recklessness of 
the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 
accordance with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as 
non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders.The request and the responses shall be 
made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for 
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request 
without forfeiting its Tender security. A Tenderer granting the request shall not be required or permitted to 
modify itsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security 
as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender 
Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in 
any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 
listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, 
from a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have 

a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty 
(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested 
under ITT 18.2. 
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19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall 
be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing 
the Performance Security and any other documents required in the TDS. The Procuring Entity shall also 
promptly return the tender security to the tenderers where the procurement proceedings are terminated, 
all tenders were determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and any 
other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on 
the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 
the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debar 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, 
the Tender Security or the Tender-Securing Declaration shall be in the names of all future members as 
named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 
and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be 
clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original 
and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or writtenvin indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by 
each person signing the authorization must be typed or printed below the signature. All pages of the 
Tender where entries or amendments have been made shall be signed or initialed by the person signing 
the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf 
of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by 
their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender.
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D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 
Entity and a warning not to open before the time and date for Tender opening date. Within the single 
envelope, package or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or 
opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the 
date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of 
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 
electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending 
the TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring 
Entity and Tenderers previously subject to the deadline shall there after be subject to the deadline as 
extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, 
in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission 
of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in 
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding 
substitution or modification of the Tender must accompany the respective written notice. All notices must 
be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do 
not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission 
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of 
Tender or any extension thereof. 
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25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out 
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of 
Tenderers' designated representatives who chooses to attend. Any specific electronic Tender opening 
procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified 
in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to 
the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. 
No Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 
Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on 
by the tender opening committee) are to be initialed by the members of the tender opening committee 
attending the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any 
Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tendere rand whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of 
the tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 
writing. 
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27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, 
the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a 
reasonable time for a response. Any clarification submitted by a tenderer that is not in response to a 
request by the Procuring Entity shallnot be considered. The Procuring Entity's request for clarification and 
the response shall be in writing. No change, including any voluntary increase or decrease, in the prices or 
substance of the tender shall be sought, offered, or permitted, except to confirm the correction of 
arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with 
ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 
tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if 
accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or 
the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 
16, to confirm that all requirements of Section VII, Works' Requirements have been met without any 
material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by 
the Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in 
the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify non-
material non- conformities in the tender related to documentation requirements. Requesting information 
or documentation on such non-conformities shall not be related to any aspect of the price of the tender. 
Failure of the tenderer to comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the 
manner specified in the TDS. 
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31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall 
not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and 

total bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall 
lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where the 
contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 
exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and 
Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 
disability, as the case may be), and who are appropriately registered as such by the authority to be specified 
in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 
businesses or firms belonging to the specified group are eligible to tender. No tender shall be reserved to 
more than one group. If not so stated in the Invitation to Tender and in the Tender documents, the 
invitation to tender will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity 
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the 
Procuring Entity. The main contract shall specify the working arrangements between the main contractor 
and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of 
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 
parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 
their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can 
be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 
qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying 
the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in 
accordance with ITT 40. 
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35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if 
any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 
period of execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more 
lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to 
determine the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of 
lots (contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple 
lots or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form 
for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established 
in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to the 
Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition between 
Tenderersis compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to 
the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any otherrequirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring 
Entity shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned 
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for 
the contract compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if 
the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring 
Entity may also seek written clarification from the tenderer on the reason for the high tender price. The 
Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may accept or not a ccept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be. 
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37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written 
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 
tender prices with the scope of works, proposed methodology, schedule and any other requirements of the 
Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer 
to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much 
for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 
criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall 
proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price 
to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification 
Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. 
Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned 
to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 
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43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed 
was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall 
not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, 
an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific 
issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing within five 
days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 
42.1, upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity 
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 
successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the 
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 
Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, 
and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in 
accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance 
Security and other Forms included in Section X, Contract Forms, or another form acceptable to the 
Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent financial 
institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is 
not required. 

 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 



 

Page 21 of 151  

documents required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 
Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified in 
the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at 
its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall 
contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0  Procurement related Complaint 

The procedures for making Procurement-related Complaints are as specified in the TDS. 
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SECTION II - TENDER DATA SHEET 

The following specific data shall complement, supplement, or amend the provisions in the Instruction to 
Tenderers (ITT). Whenever there is a conflict, the conditions hererin shall prevail over those in ITT 

A. GENERAL 

    

  
The name of the Contract is: PROPOSED INSTALLATION OF STAGE LIGHTING 
AND ASSOCIATED WORKS IN TAIFA HALL AT THE UNIVERSITY OF NAIROBI  

 The reference number of the contract is: UON/ONT/13/2021-2022 

ITT 1.1 The number and identification of Lots (contracts) comprising this tender are: None 

  

    

ITT 2.4 
The firms that provided consultancy services for the contract being tendered for 
are: N/A 

   

ITT 3.1 The maximum number of members in a Joint Venture (JV) shall be: Two (2) 
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B. Contents of Tender Document 

ITT 7.1 

The Tenderer will submit any request for clarifications in writing at the 
Address:  

 
The Vice Chancellor, 
University of Nairobi 
P.O. Box 30197-00100,  
Nairobi 
 
Attn. Director, Supply Chain Management Services 
Email address  : directorsupplychain@uonbi.ac.ke   

  To reach the Procuring Entity not later than 7th June , 2022 

   

ITT 7.2 
(A)   A pre-arranged pretender site visit shall take place on Monday 6th June at 
11.00 a.m. 

  (B)  Pre-Tender meeting shall not take place  

    

ITT 9.1 
For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity's address is: 

  

The Vice Chancellor, 
The University of Nairobi, 
P.O. Box 30197-00100, Nairobi 
 
Attn. Director, Supply Chain Management Services 
Email address  : directorsupplychain@uonbi.ac.ke   

 

C. Preparation of Tenders 

ITT 11.1 
(h) The Tenderer shall submit the following additional documents in its Tender:  

The list of additional documents is as per the evaluation criteria. 
 

 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed 

ITT 15.2 
(a) 

Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be One Hundred and Twenty (120) days. 

ITT 19.1 

The Tenderer shall submit a Tender Security in form of bank guarantee from a 
bank authorized by the Central Bank of Kenya; or an insurance guarantee from 
any insurance firms approved by the Public Procurement Regulatory Authority 
[PPRA] in the amount of Kshs.Two Hundred Thousand (200,000) in the 
prescribed format valid for 150 days from the tender opening date. 
 
 
Tenderers will be required to submit an original tender security together with 
the tender document.  

ITT 20.1 In addition to the original of the Tender, the number of copies is: One (1) 

ITT 20.3 
The written confirmation of authorization to sign on behalf of the Tenderer 
shall consist of Power of Attorney certified by a Commissioner of Oaths. 

mailto:directorsupplychain@uonbi.ac.ke
mailto:supplychain@
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D. Submission and Opening of Tenders 

ITT 22.1 (A)  For Tender submission purposes only, the Procuring Entity's address is: 

  
1) Name of Procuring Entity: 

The University of Nairobi 
Attn. Director, Supply Chain Management Services  

  
2) Postal Address:  

P.O. Box 30197-00100, Nairobi  

  

3) Physical address for hand Courier Delivery to a Tender Box 
located at; (City, Street, Building, Floor Number and Room)  
 
University of Nairobi, 
Main Campus 
Administration Block - University way, 

                                  At The Tender Box on Ground Floor  

  
4) Date and time for submission of Tenders:  

13th June, 2022 at 10:30am   

  5) Tenderers shall not submit tenders electronically.  

ITT 25.1 
The Tender opening shall take place at the time and the address for Opening of 
Tenders Provided below:  

  

THE UNIVERSITY OF NAIROBI, 
MAIN CAMPUS 
OLD COUNCIL CHAMBER ADMINISTRATION BLOCK 
3RD FLOOR BOARDROOM 

  
  
On13th June 2022 at 10:30 a.m. 

ITT 25.5 
The number of representatives of the Procuring Entity to sign is: As directed by 
procuring entity 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 

The adjustment shall be based on the "average" price of the item or component 
as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. 

ITT 32.0 The currency that shall be used for Tender Evaluation and comparison purposes to 
convert at the selling exchange rate all Tender prices expressed in various 
currencies into a single currency is Kenya Shillings 

ITT 33.4 
The invitation to tender is extended to the following group that qualify for 
Reservations Not applicable    

ITT 34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts of 
the Works by subcontractors selected in advance. 

ITT 34.2 

Contractor's may propose subcontracting: Maximum percentage of subcontracting 
permitted is: 10 % of the total contract amount.  Tenderers planning to subcontract 
more than 10% of total volume of work shall specify, in the Form of Tender, the 
activity (ies) or parts of the Works to be subcontracted along with complete details 
of the subcontractors and their qualification and experience. 

ITT 34.3 
The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: N/A   

  

ITT 35.2 Additional requirements apply. 
These are detailed in the evaluation criteria in Section III, Evaluation and 
Qualification Criteria. (d) 
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ITT 48.1 
Other documents required in addition to the Performance Security are:  

1. Program of Works / Progress Chart 

 

2. The bidder shall, before signing of the contract, provide the following:  

a. Proof of registration with the National Construction Authority (NCA) 
category 4 and above under electrical works category with current annual 
contractors practicing license and and EPRA Class B 

ITT 48.2 Additional requirements are: Not applicable 

ITT 49.1 
The procedures for making a Procurement-related Complaint are detailed in 
the "Notice of Intention to Award the Contract" herein and are also available 
from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. 

  
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 
should submit its complaint following these procedures, in writing (by the 
quickest means available, that is either by hand delivery or email to:  

  For the attention:  

  Title/position: THE VICE CHANCELLOR 

  Procuring Entity: UNIVERSITY OF NAIROBI 

  Email address: directorsupplychain@uonbi.ac.ke  

  
In summary, a Procurement-related Complaint may challenge any of the 
following (among others): 

  (i)       the terms of the Tender Documents; and 

  (ii)      the Procuring Entity's decision to award thecontract.  

 

mailto:directorsupplychain@uonbi.ac.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.0 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 

shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 

Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating 

Tenders. 

1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the 

last day of the respective calendar year (in which the amounts for that year is to be converted) was 

originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(a) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error 

in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

1.2 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 

Lowest Evaluated Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF ESPONSIVENESS  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. 
The Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear 
guidelines on how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered irresponsive and will not be considered further.
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A. PRELIMINARY EVALUATION 

The Following is the Preliminary / Mandatory Evaluation Criteria 
No Requirement  YES  NO 
1 Provide Copy of certificate of Registration/Incorporation or partnership 

deed to show that the applicant is a registered company and legally 
authorized to do business in Kenya. 

  

2 Provide a valid and current KRA tax compliance certificate    

3 Provide Copy of valid registration certificate issued by the National 
Construction Authority (NCA) for class NCA 4 or higher for Electrical 
works category. The registration certificate Must be current and 
accompanied by a Valid NCA practicing license. 

  

4 Provide Documentary evidence of the Company’s valid Registration with 
Energy and Petroleum Authority (EPRA) as Electrical Contractor Class B and 
above. 

  

5 Copy of CR 12. Where one or more of the shareholders is a company 
(Beneficial Ownership) the CR12 of such a company shall be provided. 
This requirement is not applicable to sole proprietorships and 
partnerships. 

  

6 Copies of the following documents as proof of access to liquid assets of 
not less than Kshs. Twenty (20) Million or capacity to have a minimum 
cash flow of Kshs Twenty (20) million. This shall be evidenced by any of 
the following: 

1. Letter showing line of credit from an approved financial 
institution specific to this project and indicating the amount 
available. 

2. Overdraft facility from a commercial bank specifically for this 
project and indicating the amount to be availed. 

3. Current bank statement for the last six months 
4. Or a combination of the above 

  

7 Tender Security amounting to Two Hundred Thousand (200,000) Kenya 
Shillings from a reputable bank registered by the Central Bank of Kenya 
or Insurance Company registered by the PPRA valid for an additional 30 
days beyond the Tender validity period 

  

8 Tender Document to be sequentially serialized from the first to the last 
page including all the attachments in numerical digits’ format. 

  

9 Duly filled, signed and stamped form of tender   

10 Duly filled, signed and stamped Certificate of Independent Tender 
Determination 

  

11   Duly filled, signed and stamped Self Declaration that the Person/Tenderer is 
not Debarred in the Matter of the Public Procurement and Asset Disposal 
Act 2015 (SD1)  

  

12  Duly filled, Signed and stamped Self Declaration that the Person/Tenderer 
will not engage in any corrupt or fraudulent practice (SD2) 

  

13  Duly filled, signed and stamped Declaration and commitment to the Code of 
Ethics 

  

14   Duly filled, signed and stamped Tenderer Information Form   

 Bidders must fill the following forms and submit them with their tender. 
• Key personnel 
• Completed works 
• Schedule of ongoing works 

  

NB: Bidders who do not meet any of the above requirements will be disqualified and shall not be 
evaluated further 
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B. TECHNICAL EVALUATION (capacity to deliver the contract) 

The following is the technical qualification requirement 
S/No Requirement Weighting Score Max Score 

T1 Number of years in the business of electrical works 
installation (a copy of certificate of incorporation to be 
provided for verification). 

 1 mark for every 
year up to a 
maximum of 5 

5 

2  Provide a list of at least five (5) clients with references 
(names and telephone of contact persons) to which the 
company has undertaken electrical works installation 
in each valued at KShs.20,000,000 and above in the 
last 7 years. The University may undertake due 
diligence on the list. 
 
 Note: Tenderer to provide copies of contracts and 
completion certificates as proof of having undertaken 
the works. 

Each reference client 
will earn 6 marks to a 
maximum of 5 
clients. 

30 

3 Provide a list of at least five (5) Qualified Technical Staff in 
the company relevant to the Electrical Installation 
industry. For any of the personnel provided to qualify, the 
following requirements MUST be met: 

a) As a minimum, the academic qualifications of each of 
the personnel MUST be as indicated in “b” below 
from a recognized institution in any of the following 
fields;  

i. Electrical field  
ii. Electronic field  

b)  Technical personnel to be provided: 
 i). 1No. Degree holder in Electrical and /or 
electronic Engineering; 
 ii). 1No. Site Agent (Diploma Holder & above)  
iii. 3No. Electrical Technicians/Artisans 
(Certificate holders and above);  

c)  All technical staff provided MUST have as a 
minimum five years’ post college experience in 
Electrical and and electronic field. Each personnel 
MUST indicate the firms he/she has worked in since 
graduation.  

d)  Detailed Curriculum Vitae (CV’s) of each staff MUST 
be attached. The Curriculum Vitae MUST state 
qualification, experience, and duration with the 
firm and active contacts of the staff. The contacts 
given in the Curriculum Vitae MUST be active email 
addresses. 

 e. Copies of academic certificates MUST be provided  
f. The role of each technical staff should be indicated 
 

Where personnel provide certificates of degrees from foreign 
institutions, a letter of recognition of the institution from the 
Commissioner of University Education of Kenya MUST be 
provided for the certificate to qualify 

Each Qualified Technical 
Staff will earn 6 marks to a 
maximum of 5No. Qualified 
Technical Staff. 

30 

4 Provide list of at least five (5) key equipment owned or 
leased by the company that will be used in the execution of 
the works (Key Equipment required: Pickup, Hoisting 
equipment, Generator, Scaffolding, Earth Test Meters, 
Power Analyzer, Insulation Tester, Clamp Meter, Multi-
Meter, Spring bending, aluminum safety ladders, etc.). 
Provide proof of ownership e.g. logbook or lease agreement 
where applicable not older than one year 

Each relevant 
equipment will earn 4 
marks up to a 
maximum of 20 marks 

20 
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S/No Requirement Weighting Score Max Score 

5 Average annual turnover of not less than Kshs.50 
million for the last three years as demonstrated by the 
submitted Certified Audited Accounts for the years 
(2019,2020 and 2021). 

i) 15 marks for average 
annual turnover of above 
50Million 
 ii)10 marks for average 
annual turnover of 
between 35 million and 
50 million  
iii)5 marks for average 
annual turnover of 
between 20 million and 34 
million 
 iv). No mark for average 
annual turnover of below 
20 million 

15 

Stage 2: TECHNICAL EVALUATION ON SPECIFICATIONS  

Tenderers scoring 80% and above on the above Technical Evaluation will be subjected to 
technical evaluation on specification of the main items offered. On compliance with Technical 
Specifications, bidders shall be required to offer equipment/items which comply with the 
technical specifications set out in Section V on specifications of the tender document. In this 
regard, the bidders will be required to submit relevant technical brochures/technical 
specifications with the tender document, highlighting (using a mark-pen or highlighter) the 
Number/model of the proposed items. Such brochures/ technical specifications should indicate 
comprehensive relevant data of the proposed equipment/items which should include but not 
limited to the following: 

(i) Standards of manufacture;  

(ii) (ii) Performance ratings/characteristics;  

(iii) (iii) Material of manufacture; 

(iv)  (iv) Electrical power ratings; and 

(v)  (v) All other requirements as indicated in the technical specifications of the bid.  

The bid will then be analyzed, using the information in the technical brochures, to determine 
compliance with key technical specifications for the works/items as indicated in the tender 
document. Bidders not complying with any of the key technical specifications shall be 
disqualified while those meeting all the key technical specifications shall be progressed to 
financial evaluation. The tenderer shall also fill in the Technical Schedule as specified in the 
tender document for key equipment and Items indicating the Country of Origin, 
Model/Make/Manufacturer and catalogue numbers of the Items/Equipment they propose to 
supply. 

NOTE: Tenderers who will not meet ANY of the technical requirements that is mandatory will not 
be evaluated further. 
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C. FINANCIAL EVALUATION 

Only the bids which will be responsive to the technical requirement shall undergo financial 

evaluation which shall include evaluation of: 

i. Duly completed and signed Form of Tender and the appendix to the form of  
tender in the format contained in this bid document 

ii. Priced Bill of Quantities in the format contained in this bid document. 

 

The financial evaluation will be based on the lowest evaluated price. 

Note: Bidders are hereby notified that due diligence shall be carried out on information provided 
by the bidder. Any false information provided will lead to automatic disqualification irrespective at 
any stage of the procurement process or contract execution. 

 

3.0 TENDER EVALUATION (ITT 35) N/A 

1. POST QUALIFICATION AND CONTRACT AWARD (ITT 39), MORE SPECIFICALLY, 

• In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 
Non- performance of a contract did not occur because of the default of the Tenderer, 
or the member of a JV in the last three (3) years. The required information shall be 
furnished in the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in 
the case the Tenderer is a JV, of each member of the JV, shall remain sound according to 
criteria established with respect to Financial Capability under Paragraph (i) above if all 
pending litigation will be resolved against the Tenderer. Tenderer shall provide 
information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 
Tenderer, in the last 3 years. All parties to the contract shall furnish the information in 
the appropriate form about any litigation or arbitration resulting from contracts 
completed or on going unde rits execution over the years specified. A consistent history 
of awards against the Tenderer or any member of a JV may result in rejection of the 
tender. 
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QUALIFICATION FORM SUMMARY – BIDDERS TO USE THE CRITERIA GIVEN IN NO.2 ABOVE IN CONJUCTION WITH THE BELOW SUMMARY AND 
ALL THE TENDERING FORMS REFERRED HEREIN 

 
1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity's Use 
(Qualification met or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6   Forms ELI - 1.1 and 1.2, 
with attachments 

 

2 Tax Obligations for Kenyan 
Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14. 

Attachment  

3 Conflict of Interest   No conflicts of interest in accordance with ITT 
3.3 

  Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2, 
with attachments 

 

6 Goods, equipment and 
services to be supplied under 
the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI - 1.1 and 1.2, 
with attachments 

 

7 History of Non-­ Performing 
Contracts 

Non-performance of a contract did not occur as a result 
of contractor default since 1st January 2017. 

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the Procuring 
Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 
19.9 

Form of Tender  

9 Pending Litigation Tender's financial position and prospective long-term 
profitability still sound according to criteria established 
in 3.1 and assuming that all pending litigation will NOT 
be resolved against the Tenderer. 

FormCON-2  

 

2
5 
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1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For Procuring Entity's Use 
(Qualification met or Not 
Met) 

10  Litigation History  No consistent history of court/arbitral award 
decisions against the tenderer since 1st January 2017 

Form CON - 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access 
to, or has available, liquid assets, unencumbered 
real assets, lines of credit, and other financial 
means (independent of any contractual advance 
payment) sufficient to meet the construction cash 
flow requirements estimated as Kenya Shillings 
20,000,000.00 equivalent for the subject 
contract(s) net of the Tenderer's other 
commitments. 

 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and 
for future contract commitments. 

 
(iii) The audited balance sheets or, if not required 
by the laws of the Tenderer's country, other 
financial statements acceptable to the Procuring 
Entity, for the last three (3) years shall be 
submitted and must demonstrate the current 
soundness of the Tenderer's financial position and 
indicate its prospective long-term profitability. 

Form FIN - 3.1, with 
attachments 

 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of 
Kenya Shillings 20,000,000.00, equivalent 
calculated as total certified payments received for 
contracts in progress and/or completed within the 
last three (3) years, divided by three (3) years 

Form FIN - 3.2 
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1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity's Use 
(Qualification met or Not 
Met) 

13 General Construction 
Experience 

Experience under construction contracts in the role 
of prime contractor, JV member, sub-contractor, or 
management contractor for at least the last three (3) 
years, starting 1st January 2017 

4. Form EXP - 4.1 

Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of three (3) similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint 
venture member, management contractor or sub-
contractor between 1st January 2017 and tender 
submission deadline i.e. 
.. .. (number) contracts, each of minimum value 
Kenya shillings 30,000,000.00 equivalent. 
[In case the Works are to be tender as individual 
contracts under multiple contract procedure, the 
minimum number of contracts required for 
purposes of evaluating qualification shall be 
selected from the options mentioned in ITT 35.4} 

 
The similarity of the contracts shall be based on the 
following: [Based on Section VII, Scope of Works, 
specify the minimum key requirements in terms of 
physical size, complexity, construction method, 
technology and/or other characteristics including 
part of the requirements that may be met by 
specialized subcontractors, if permitted in 
accordance with ITT 34.3} 

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

ITEM 
Description of work 

item 
Description of location 

of source 
COST IN K.Shillings  Comments, If any 

A LOCAL LABOR 

1         

2         

3         

4         

5         

B SUB CONTRACTS FROM LOCAL SOURCES 

1         

2         

3         

4         

5         

C LOCAL MATERIALS 

1         

2         

3         

4         

5         

D USE OF LOCAL PLANT AND EQUIPMENT 

1         

2         

3         

4         

5         

E ADD ANY OTHER ITEM 

1         

2         

3         

4         

5         

6     

  TOTAL COST OF LOCAL CONTENT     

  PERCENTAGE OF CONTRACT PRICE     
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2. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 

Contractor' Representative and Key Personnel 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 
 

 
 

 

   

 

 

 

 

 

  

 

 
 

 

 

 

 

  

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 
 

 

 

  
 

 
 

 

    

    

    

 

 
Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualificationsandmyexperience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 
this position as provided in the Tender: 
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I understand that any misrepresentation or omission in this Form may: 

 
a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in theTender; 

c) result in my dismissal from the contract. 

 
Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Counter signature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):   
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
5.1 FORM ELI -1.1 Tenderer 

Information Form 

Date:  

ITT No. andtitle:   
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer'sName: Date:  
 

JVMember's Name ITT No. andtitle:  
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 



5.4 FORM FIN – 3.1: 

 

Page 43 of 151  

 

 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

5.4.1. Financial Data 

 

 

 

 

 

 

 

 

 

 

 
 

  
 

 
 

 
 

 
 

 
 

 Statement of financial position (Information from Balance Sheet) 

      

      

      

  

 
    

      

      

 

 

 

 
     

 

 
     

 

 

 

 

     



5.4 FORM FIN – 3.1: 
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5.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 

 

 
 

 

 

 

 

 
 

  

 
 

  

 
 

  

 
 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 
III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as 
parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
1 
for the years required above; and 

complying with the requirements. 
 
 
 
 
 
 
 



5.5 FORM FIN – 3.2: 
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Average Annual  Turnover 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 
 
 
 
 

 
 

   

    

    

    

    
 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 
 

5.6 FORMFIN–3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financia lmeans, net of current commitments, available to meet the total construction cash flow demands of the 
subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

  

 
 

  

4 
  



5.5 FORM FIN – 3.2: 
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5.7 FORMFIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 
 

 

 

 
 

 
 

 

 

 
 

 
 

 
 

 

 

 
 

 

 

 
 

 

 

      
 

      
 

      
 

      
 

      

      

 



5.5 FORM FIN – 3.2: 
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5.8 FORM EXP -4.1 

General Construction Experience 

Tenderer'sName:  

 
 
 

Date:  

 

JVMember'sName    

Page of pages 

ITT No. andtitle:  
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5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 

  
 

 
 

 

  

 

  

 

  

 

 

 

 
 

  
 

 
 

 
 

 
 

 

   

    

    

    

    

1    

2    

3    

4    

5    

6    
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5.10 FORM EXP - 4.2 (b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date:   
Tenderer's JV Member Name:   
Sub-contractor's Name

2  
(as per ITT 34):  

ITT No. and title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: 
 

 
 

 

  

  

 

 
 
 
 

 
    

 

 
   

 

 
   

 

 
   

 

 
   

 

   

 

 

  

 

 

  

   

   

   

   

   

   

 
 
 

2If applicable 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) Allitalicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) AlternativeNo.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and 
remedy any defects there in for the sum

3 
of Kenya Shillings [[Amount in figures] Kenya Shillings 

[amount in words]   

The above amount includes foreign currency
4 
amount(s) of [state figure or a percentage and currency] [figures] 

 [words]  
The percentage or amount quoted above does not include provisional sums, and only allows not more than 
two foreign currencies. 

2. Weunder take, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 
3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8; 
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iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with 
the implementation and completion specified in the construction schedule, the following Works: [insert 
a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, 
if applicable), and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are 
not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet 
the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled 
by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 
Public Procurement Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 
and currency of each such commission or gratuity]. 

 
 

 
 

 
 

 
 

 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

3This sum should be carried forward from the Summary of the Bills of Quantities. 
4The percentage quoted above should not include provisional sums, and not more than two foreign currencies are allowed. 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for 
us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate 
of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal, copy available from (specify website) during the procurement process and 
the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in 
any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
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General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 
 

    
 

     
 

     
 

     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 
 

    
 

     
 

     
 

     

 
 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
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(ii) Conflict of interest disclosure 
 

 
pe of Conflict Disclosure 

YES ORNO 

If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly 
  

 controls, is controlled by or is under 
common control with another tenderer. 

2 Tenderer receives or has received any 
direct or indirect subsidy from another 

  

 tenderer. 

3 Tenderer has the same legal 
  

 representative as another tenderer 

4 Tender has a relationship with another 
  

 tenderer, directly or through common 

 third parties, that puts it in a position to 

 influence the tender of another tenderer, 
or influence the decisions of the 

 Procuring Entity regarding this tendering 

 process. 

5 Any of the Tenderer's affiliates 
  

 participated as a consultant in the 
preparation of the design or technical 

 specifications of the works that are the 

 subject of the tender. 

6 Tenderer would be providing goods, 
works, non-consulting services or 

  

 consulting services during 

 implementation of the contract 

 Specified in this Tender Document. 

7 Tenderer has a close business or family 
  

 relationship with a professional staff of 

 the Procuring Entity who are directly or 

 indirectly involved in the preparation of 

 the Tender document or specifications 
of the Contract, and/or the Tender 

 evaluation process of such contract. 

8 Tenderer has a close business or family 
  

 relationship with a professional staff of 
the Procuring Entity who would be 

 involved in the implementation or 
supervision of the such Contract. 

9 Has the conflict stemming from such 
relationship stated in item 7 and 8 

  

 above been resolved in a manner 
acceptable to the Procuring Entity 

 throughout the tendering process and 
execution of the Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 
of submission. 

Full Name  

Title or Designation  

 

 
(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [Name of Tenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in 
every respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 
any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant toparagraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of 
the Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT 
PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to 

any member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name 
of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of 

the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating 

in Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... E-

mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 
 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect 
to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud 
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few 
of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 
an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 
the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating 
to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall 
meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her duties 
shall disclose the conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of 
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 
incurred by the public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or 
the contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring 
entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-
contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any 
other appropriate authority appointed by Government of Kenya to inspect

2 
all accounts, records and 

other documents relating to the procurement process, selection and/or contract execution, and to have 
them audited by auditors appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have 
not engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing 

interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 
nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 
contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority 

or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of 
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and 
other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE 

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 

any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has 
failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not 
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity 
Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 
 
 
 

[signature(s)] 
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3. FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with 
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are 
in breach of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during 
the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the 
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the 
time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the 
letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 
 

BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [insert the name of 
a standard reference guide, or full details of the methods to be used]. 

2. The Site is situated in University of Nairobi, Main Campus, University way. Access to the site shall be through 
Harry Thiku Road Which is an existing public road. Any damage caused to the surfaces of this road shall be 
made good at the Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature 
and position, the nature of the ground, substrata and other local conditions, positions of existing power, water 
and other services, access roads or any other limitations that might affect his cost or progress. No claim for 
extras shall be considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the 
 Procuring Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working 
Drawings shall be provided to the contractor but additional copies shall be provided at a cost to be 
determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May 
direct. The Procuring Entity reserves the right to occupy the Works by sections on completion provided that 
such occupation is considered to be both practical and reasonable and will not interfere with the Works. The 
Contractor shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity 
reserves the right in very exceptional circumstances to make such payments direct in the interests of the 
project where the completion thereof might be jeopardized by any dispute or vicariousness between the 
Contractor and the Sub- Contractor involve. 
 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time 
for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract 
Period is presumed to have been calculated making due allowance for seasonal inclement weather 
conditions. Noclaimfor extension of time due to the normal in clement weather for this area shall be 
entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and 
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates 
there of. This Chart shall be agreed with the Architect and no deviation from the order set out in it will be 
permitted without the written consent of the Engineer. The Contractor will be responsible for arranging the 
above programme with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for 
carrying out this exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the 
Architect from time to time direct, a Progress Report and any information for the proceeding period, 
showing the progress during the period and the up-to-date cumulative progresson all important items of 
each section or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer 
approved by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 
Architect shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the 
date of exposure, identification reference and brief description. The copyright of all photographs shall be 
vested in the Procuring Entity. The negatives and four prints from each negative shall be delivered to the 
Architect within two weeks of exposure. 
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12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by 
Sub- Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown 
on the drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, waterpipes or other services in the are aand he shall 
make whatever provisions may be required by the Authorities concerned for the support and protection of 
such services. Any damage or disturbance caused to any services shall be reported immediately to the 
Architect and the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work by hand digging 
if necessary, to locate precisely the position and details of the services which are likely to affect his 
operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site 
of the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present 
road surface and pavements within or beyond the boundary of the Site, during the period of the works. All 
existing paths, storm water channels, etc., that may be destroyed or damaged during the progress of the 
Works shall be reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline 
substance in solution. The Contractor shall provide at his own risk and cost all water for use in connection 
with the Works, (including works of sub–contractors). If need be, he shall make arrangements with the 
Local Water Authority for the installation of a separate meter for all water used by him throughout the 
Contract and pay all cost and fees in connection therewith. He shall also provide temporary storage tanks 
and tubing, etc., as may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. 
The Contractor shall pay all fees and obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the 
superintendence of the works. (Including works of sub – contractors). Such Agent or Representative shall 
receive on behalf of the Contractordirections and instruction from the Engineer, and such directions and 
instructions shall be deemed to be given to the contractor in accordance with the Conditions of Contract. 
The Agent shall not be replaced without the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are 
protected at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, 
protection against falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept 
tidy and clear of dangerous rubbish. The Architect shall be empowered to suspend work on site should it be 
considered this condition is not being observed and no claim arising from such suspension will be allowed. 

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the 
Architect and any existing features to remain shall be protected from damage throughout the Contract 
Period and handed back in good condition when they are vacated at the end of the Contract. If additional 
areas are required, the contractorshallsourcethenatowncost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part 
of the Works so that arrangements may be made for checking the work. The accuracy of setting out and 
leveling shall be within the tolerances specified in the Specifications or on the Drawings. The checking of 
setting out or leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under 
the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage 
caused to existingand adjacent property, including buildings that are not a subject of demolition. He shall 
make good at his own cost damage to persons and property caused there on, and he shall indemnify the 
Procuring Entity against any loss or claim that may arise. 
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24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising 
from dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide 
such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as 
he considers necessary and sufficient for the protection of the existing and adjacent property and or 
prevention of nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15
th
October 

1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory 
price of construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f 
his rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 
equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 
complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy 
fees during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of 
every description for the due and satisfactory completion of the Works and shall remove the same on 
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the 
period of the Contract and shall be altered or adopted during the Contract period as may be necessary to 
comply with any amendments in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due 
performance of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-
Contractors, alter and adopt all scaffolding as and when required during the Works, and remove on 
completion. No scaffolding is measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked 
footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public 
protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from in clement weather, all finished work and 
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the 
completion ofthe Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site 
and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care 
shall be taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as 
it accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 
materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each 
occasion, from different batches; the concrete being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own 
cost, any samples of materials and workmanship that may be called for by the Architect for the approval or 
rejection, and any further samples in the case of rejection, until such samples are approved by the Engineer. 
Such samples, when approved, shall be the minimum standard for the work to which they apply. The 
proceduref or submitting samples of materials for testing or approval and the method of marking for 
identification shall be as laid down by the Engineer.The Contractor shall allow in his Tender for such 
samples and tests, including those in connection with his Sub-Contractors work. 
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37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on 
contractual payment section 35(7)(i)(ii) which became effective on 1

st 
July 2000. A 3% withholding tax will 

be applicable to all in terim payments exceeding Kshs……................……. for work done in respect of 
building or civil works. The contractor shall allow for any costs arising resulting there from in the build-up 
of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations 
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the Architect governing the use and 
storage of explosives. 

39. The National Construction Authority is a state corporation established under the national construction 
authority Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry 
and coordinate its development. The National Construction Authority Regulations 2014 with an effective 
date of 6

th
June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow 
for VAT 1.19 as instructed else where. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 
of the Conditions of contract and also specified in the Special Conditions of Contract. 
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Item Description Unit Qty Rate KES 
Amount 

KES 

1.00 Bill No. 1: Preliminary and General         

        

1.01 Insurance of the Works  Item 1     

1.02 Third Party Insurance Cover  Item 1     

1.03 Workmen's Compensation  Item 1     

1.04 Training Levy  Item 1     

1.05 Temporary Facilities  Item 1     

1.06 Plant, Tools and Scaffolding Item 1 100,000 100,000 

1.07 Preparation of All drawings, Working Drawings & Item 1 200,000 200,000 

  As Built Drawings         

            

1.08 
Equipment Operation & Maintenenace manual Item 
1 Item 1 10,000 10,000 

            

1.09 Allow for testing, commissioning and         

  demonstration of entire installation on completion         

  of works using the following tests:         

            

  (a) Continuity Tests on all conductors         

  (b) Ring Continuity Tests         

  (c) Insulation Tests         

  (d) Polarity Tests         

  (e) Earth Fault loop Impedance (ELI) Tests         

  (f) Prospective Fault Current Tests         

  (g) RCD Tests (if used)         

  (h) Verification of Voltage drop Item 1 50,000 50,000 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total Carried to Main Summary Page        
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TAIFA HALL  LV BOARD REPAIRS- ELECTRICAL BILL OF QUANTITIES. 

Item Description Unit Qty Rate KES Amount KES 

2.00 LV BOARD         

            
 
 
2.01 

 
 
Trenching, Sifting and backfilling the duct trench after 
laying the ducts and compaction 

 
 
Lm 

 
 
50 

    
            
2.02 150mm duct with 150mm thick 1:3:6 concrete 

surround  
Lm 50 

    
            
2.03  

600m x 600m x 450mm power manhole complete with 
cover. 

 
No. 

 
4 

    
            
            
2.04 Free standing switchboard to house 1 No.3 phase KPLC 

meter 
Item 1 

    
  fabricated from 16 SWG steel sheets and frames 

complete with 
    

    

  the following:          

  1 No. 400TPN MCCB with shunt trip         

  1 No. 500A rated Copper Busbars         

  9 No. 125A TPN MCCB as ABB         

  5 No. 125A TPN spareways         

  
1 No. 400TPN MCCB (Connection to Main LV Board in 
Gandhi Wing)         

            
 
 
2.05 

Fireman Switch point wired in 3 x 1.5mm2 PVC single 
core (SC)copper cables drawn in 25mm dia HG PVC 
conduits concealed in walls and floors slabs complete 
with all accessories excluding the fireman switch outlet 
plate.  

 
No. 

 
1 

    

            

2.06 Fireman Switch NO No. 1     

            

            
            

  Total to Main Summary Page         
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TAIFA HALL  LV BOARD REPAIRS- ELECTRICAL BILL OF QUANTITIES. 

Item Description Unit Qty Rate KES Amount KES 

3.00 POWER FACTOR CORRECTION         

  Supply, Install. Test and Commission:         
 
 
 
 
 
 
 
3.01 

95KVArs digital programmed modular type automatic 
power factor correction capacitor bank switched in 1 
steps of 5 KVArs, 1 steps of 10 KVArs and 4 steps of 20 
KVArs as that manufactured by POWER TECHNICS 
complete with alarm for low power factor, switching 
MCBs, contactor controls and interwiring to facilitate 
dropping out of the capacitor bank in the event of 
mains power failure to avoid disorientating the 
generator AVR modules.. The bank to be made from 
low-loss bio-degradable compactive units, complete 
with common firmly bonded/earthed metallic 
enclosure made from 14 gauge cream powder coated 
galvanised steel sheets. The PFC bank to be an 
integrated in the LV Board 

 
 
 
Item 

 
 
 
1 

    

            

            
            

  Total to Main Summary Page         

 

TAIFA HALL LV BOARD REPAIRS- ELECTRICAL BILL OF QUANTITIES. 

Item Description Unit Qty Rate KES Amount KES 

4.00 CENTRALISED VOLTAGE STABILIZER         

  Supply, Install, Test and Commission:         

4.01 

 
 
 
300KVA 415V, 50Hz Modular centralised 
voltage stabiliser. Item 1     

            

            

            

            

            

            
            

  Total to Main Summary Page        
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TAIFA HALL  LV BOARD REPAIRS- ELECTRICAL BILL OF QUANTITIES. 

Item Description Unit Qty Rate KES Amount KES 

5.00 SUB-MAINS DISTRIBUTION         

  Taifa Hall Sub - Board         

5.01 300mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Main LV Board  to Taifa Hall Sub- 
Board 

Lm 40     

5.02 300mm sq. Cable Lugs No. 8     

5.03 300mm sq. Cable Glands No. 2     

  Administration Block 2nd Floor         

5.04 8 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 1     

5.05 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 2nd Floor VC 
Office 

Lm 50     

5.06 25mm sq. Cable Lugs No. 8     

5.07 25mm sq. Cable Glands No. 2     

5.08 10A SP MCB as Schneider No. 4     

5.09 20A SP MCB as Schneider No. 4     

5.10 32A SP MCB as Schneider No. 13     

5.11 63A SP MCB No. 3     

  Administration Block 3rd Floor         

5.12 8 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 1     

5.13 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 3rd Floor VC 
Office 

Lm 60     

5.14 25mm sq. Cable Lugs No. 8     

5.15 25mm sq. Cable Glands No. 2     

5.16 10A SP MCB as Schneider No. 4     

5.17 20A SP MCB as Schneider No. 2     

5.18 32A SP MCB as Schneider No. 15     

5.19 63A SP MCB as Schneider No. 3     
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  Lift 1         

5.20 4 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 1     

5.21 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 2nd Floor VC 
Office 

Lm 10     

5.22 25mm sq. Cable Lugs No. 8     

5.23 25mm sq. Cable Glands No. 2     

5.24 32A SP MCB as Schneider No. 2     

5.25 63A TP MCB as Schneider No. 1     

  Lift 2         

5.26 4 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 1     

5.27 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 2nd Floor VC 
Office 

Lm 10     

5.28 25mm sq. Cable Lugs No. 8     

5.29 25mm sq. Cable Glands No. 2     

5.30 32A SP MCB as Schneider No. 2     

5.31 63A TP MCB as Schneider No. 1     

  Distribution Boards to Replace Old Consumers in 
the Switchroom 

        

5.32 8 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 2     

5.33 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 2nd Floor VC 
Office 

Lm 20     

5.34 25mm sq. Cable Lugs No. 16     

5.35 25mm sq. Cable Glands No. 4     

5.36 10A SP MCB as Schneider No. 8     

5.37 20A SP MCB as Schneider No. 4     

5.38 32A SP MCB as Schneider No. 33     

5.39 63A SP MCB as Schneider No. 3     

  Distribution Boards to Replace Old Consumers in 
the Control Room 
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5.40 8 way surface mounted Distribution Board with 
125A Intergral Isolator as Schneider electric 
complete with all accessories except MCBs 

No. 1     

5.41 25mm sq. 4 Core PVC/XLPE/SWA/PVC Copper 
Cable from Taifa Hall Sub- Board to 2nd Floor VC 
Office 

Lm 100     

5.42 25mm sq. Cable Lugs No. 8     

5.43 25mm sq. Cable Glands No. 2     

5.44 10A SP MCB as Schneider No. 4     

5.45 20A SP MCB as Schneider No. 2     

5.46 32A SP MCB as Schneider No. 16     

5.47 63A SP MCB No. 2     

  Cable Management         

5.48 150 x 50mm two(2) compartment powder coated 
steel trunking manufactured in 14 swg galvanised 
mild steel sheet and finished in cream powder to 
details shown complete with covers, bends and all 
fixing accessories. The trunking to be angular 
section. Allow for colour change to Architect's 
detail. 

Lm 25     

5.49 250mm x 50mm cable tray complete with bends 
and associated accessories 

Lm 20     

5.50 Materials for trunking installation Item 1     

5.51 Labelling of DB's, LV Board Item 1     

5.52 Any Other Item that may be required for 
installation 

Item 1     

  TOTAL TO  MAIN SUMMARY PAGE       
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Proposed Stage Lighting for Taifa Hall at the University of Nairobi 

Item Description Unit Qty Rate KES Amount KES 

6.00 Bill No. 6: Power and Lighting         

6.01 
Careful removal of damaged light fittings and 
associated wiring Item 1   

6.02 

Supply, install, connect and set to work final 
subcircuits for lighting points wired in 3 x 1.5mm² 
Single Core (SC) copper cables drawn in 20mm HG 
PVC Conduits concealed in floor and slab complete 
with all accessories but without the fittings, 1 way No. 136   

6.03 

Supply, install, connect and set to work final 
subcircuits for lighting points wired in 3 x 1.5mm² 
Single Core (SC) copper cables drawn in 20mm HG 
PVC Conduits concealed in floor and slab complete 
with all accessories but without the fittings, 1 way No. 9   

  
 
Supply and Install   

6.04 10A 1G2W Switch as MK No. 15   

6.05 10A 2G2W Switch as MK No. 3   

6.06 
18W LED Downlight; Recessed; Brilliant white as 
Philips, Thorn or equally approved No. 1   

6.07 
24W LED Downlight; Recessed; Brilliant white as 
Philips/Thorn or equally approved No. 4   

6.08 
100W LED High Bay Lights as PHILIPS, THORN or 
equally approved No. 10   

6.09 
200W LED High Bay Lights as PHILIPS, THORN or 
equally approved No. 9   

6.10 

Power outlet points wired in 3 x 2.5mm² PVC single 
core (SC)copper cables drawn in 25mm dia HG PVC 
conduits concealed in walls and floors slabs 
complete with all accessories excluding the socket 
outlet plate. No. 45   

6.11 

Industrial Socket power outlet  points wired in 3 x 
4.0mm² PVC single core (SC)copper cables drawn in 
25mm dia HG PVC conduits concealed in walls and 
floors slabs complete with all accessories excluding 
the socket outlet plate. No. 3   

6.12 

Industrial Socket power outlet  point for Electrical 
Hoist wired in 3 x 6.0mm² PVC single core 
(SC)copper cables drawn in 25mm dia HG PVC 
conduits concealed in walls and floors slabs 
complete with all accessories excluding the socket 
outlet plate. No. 1   

6.13 

150 x 50mm two(2) compartment powder coated 
steel trunking manufactured in 14 swg galvanised 
mild steel sheet and finished in cream powder to 
details shown complete with covers, bends and all 
fixing accessories. The trunking to be angular 
section. Allow for colour change to Architect's detail. Lm 20   

6.14 
Powder coated twin punched outlet plate for fixing 
twin socket outlets. No. 12   

6.15 
Powder coated single punched outlet plate for 
data/telephone socket No. 4   



 

Page 77 of 151  

6.16 Corner Bends No. 8   

6.17 End caps No. 4   

  Supply and Install       

6.18 
 Satin Chrome/ Black Nickel 16 13A DP Flat Switch 
Socket 2G UNIVERSAL as MK No. 45   

6.19 
32A 3 Pin ((P + N + E) Industrial Socket as 
Schneider No. 3   

6.20 63A 3 Pin (P + N + E) Industrial Socket as Schneider No. 1   

  INTERNAL POWER DISTRIBUTION       

6.21 

4 way Distribution Board with 125A Intergral 
Isolator as Schneider electric complete with all 
accessories except MCBs for stage area No. 1   

6.22 

4 way Distribution Board with 125A Intergral 
Isolator as Schneider electric complete with all 
accessories except MCBs for stage area No. 1   

6.23 10A SP MCB as Schneider No. 6   

6.24 32A SP MCB as Schneider No. 6   

6.25 40A SP MCB as Schneider No. 3   

6.26 63A SP MCB as Schneider No. 1   

6.27 
25 sq. mm 3C PVC/SWA/PVC Cu Cable from 
Switchboard to DB1 (Stage) Lm 50   

6.28 
25 sq. mm 3C PVC/SWA/PVC Cu Cable from 
Switchboard to DB2 (Main Sitting Area) Lm 50   

6.29 25mm sq. Cable Lugs No. 16   

6.30 25mm sq. Cable Glands No. 4   

  Total Carried to Main Summary Page       
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Proposed Stage Lighting for Taifa Hall at the University of Nairobi 

Item Description Unit Qty Rate KES Amount KES 

7.00 Bill No. 7 : Special Stage Lighting         

  Supply, installation, testing and commissioning:         

7.01 

Tiger Touch Ⅱ Lighting Console: Input voltage: AC 90~ 
240V,50-60Hz; 
Powerful Titan PC Suite v11.0 and v11.1 double version 
of the operating system; 
Core Dual processor (optional i7), 64GB solid state hard 
drive, 4GB of RAM; 
Support the Chinese menu display, and the built-in 
multi-language; 
Built a 15.4-inch touch screen. And extend a touch 
screen; No. 1   

7.02 

UPS  Unit for Console: APC SMC1000I-2UC Smart-UPS 
C 1000VA 2U Rack mountable LCD 230V with Smart 
connect                                                                                                                                     
Features : Cold-start capable; Green mode; High online 
efficiency; LCD Status Display; Pure sine wave output 
on battery; Temperature-compensated battery charging;  
2 years repair or replace warranty No. 1   

7.03 6 Ways 16A Breakout Box Truss Mounted No. 3   

7.04 2.5mm Power Cable Cable 2M No. 10   

7.05 2.5mm Power Cable Cable  5M No. 10   

7.06 2.5mm Power Cable Cable  10M No. 10   

7.07 Neutrik PowerCon Male Jumper 2M 3*2.5mm No. 35   

7.08 Neutrik PowerCon Male Jumper 2M  2.5mm No. 35   

7.09 3-Cores Signal cable with 3-Pin DMX Plug 1M No. 25   

7.10 3-Cores Signal cable with 3-Pin DMX Plug 2M No. 20   

7.11 3-Cores Signal cable with 3-Pin DMX Plug 5M No. 20   

7.12 3-Cores Signal cable with 3-Pin DMX Plug 10M No. 10   

7.13 3-Cores Signal cable with 3-Pin DMX Plug 15M No. 5   

7.14 220W high brightness Led Panel:  No. 16   

  Light source:       

  Lamp beads power: 1920pcs * 0.2W       

  Color: 3000K-6000K       

  Color rendering index (CRI): Ra≥95       

  Light source life: more than 50,000 hours       

  power supply:                      

  Rated voltage: AC100-240V 50-60Hz       

  
Rated power: 220W Power supply brand: MEAN WELL 
power supply       

  Optical:       

  Beam angle: 180 degrees       

  Life: more than 50,000 hours       

  effect:       

  Dimming: 10~100% linear dimming       
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  Dimming curve: 4 types       

  Dimming mode: frequency optional 500hz-25000hz       

  Features:       

  Body: Die-cast aluminum       

  Chassis color: black       

  Touch screen: LCD display panel with touch screen       

  Control:       

  
Control system: DMX512/RDM, master-slave mode, 
self-propelled mode       

  DMX channel: 2 CH       

  working environment:              

  Working temperature: -30~40℃       

  Waterproof rating: IP20       

  Cooling system: silent fan       

  Packing:       

  
Net weight: 7 KG Gross weight: 8.5 KG Packing size: 
88*46*14.5cm (1 pcs 1 pack)       

          

7.15 300W Aluminum Profile Light No. 16   

  Light source:       

  Lamp beads power: 300W        

  
Color: monochrome warm white or cool white 
(200W/300W)       

  Color rendering index (CRI): Ra≥90       

  power supply:                      

  Rated voltage: AC100-240V       

  Rated power: 300W       

  Optical:       

  Beam angle: 19°/26°/36°/50°(optional)       

  Life: more than 50,000 hours       

  effect:       

  Dimming curve: 4 types       

  Dimming mode: frequency optional 500hz-25000hz       

  Strobe: 1-25 times/sec       

  Features:       

  Focal length: can be adjusted manually       

  Technology: High-quality optical system, glass reflector       

  Body: Die-cast aluminum       

  Touch screen: LCD display panel with touch screen       

  Control:       

  
Control system: RDM protocol/DMX512, self-propelled 
mode, master-slave mode       

  DMX channel: 1/2CH       

  working environment:              

  Working temperature: -10~40℃       

  Waterproof rating: IP20       

  Cooling system: silent fan       

  Packing:       

  Net weight: 10.33kgs       

  Gross weight: 12kgs       

  Packing size: 72*33*31.5cm (1 pcs 1 pack)       
         

7.16 200W Fresnel Light No. 12   

  Light source:       

  Lamp bead power: 200W       

  Color: monochrome, warm white or cool white       

  IC chip: Nichia Chemical       
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  Led lamp beads: Citizen, Japan       

  Light source life: more than 50,000 hours       

  Color rendering index (CRI): Ra≥90       

  power supply:                                     

  Rated voltage: AC100V-240V 50-60Hz       

  Rated power: 200W/300W       

  Optics:       

  Dimming: 0~100% linear adjustment       

  Lens angle: 15-50°       

  Features:       

  Manual zoom       

  Chassis material: aluminum alloy       

  Chassis color: black       

  Control:       

  
Control mode: DMX 512, master-slave mode, self-
propelled mode, voice control mode       

  DMX channel:       

  Manual zoom: 1/3CH       

  working environment:                      

  Ambient temperature: -10°C~40°C       

  Cooling system: Overclocking 3 silent fan       

  Waterproof rating: IP20       

  Packing:       

  Net weight: 8.46gs       

  Gross weight: 10kgs       

  Packing size: 58*32.5*32cm (1 pcs 1 pack)       

          

7.17 300W Fresnel Light No. 4   

  Light source:       

  Lamp bead power: 300W       

  Color: monochrome, warm white or cool white       

  IC chip: Nichia Chemical       

  Led lamp beads: Citizen, Japan       

  Light source life: more than 50,000 hours       

  Color rendering index (CRI): Ra≥90       

  power supply:                                     

  Rated voltage: AC100V-240V 50-60Hz       

  Rated power: 200W/300W       

  Optics:       

  Dimming: 0~100% linear adjustment       

  Lens angle: 15-50°       

  Features:       

  Manual zoom       

  Chassis material: aluminum alloy       

  Chassis color: black       

  Control:       

  
Control mode: DMX 512, master-slave mode, self-
propelled mode, voice control mode       

  DMX channel:       

  Manual zoom: 1/3CH       

  working environment:                      

  Ambient temperature: -10°C~40°C       

  Cooling system: Overclocking 3 silent fan       

  Waterproof rating: IP20       

  Packing:       

  Net weight: 8.46gs       

  Gross weight: 10kgs       
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  Packing size: 58*32.5*32cm (1 pcs 1 pack)       

7.18 

160W/180W RGB 54 LED Stage Light 7/6 Ch Sound 
Control Auto DMX512 Master-slave Uplighting Flat 
Stage Multiple Lighting No. 6   

7.19 Aluminium clamps  No. 48   

7.20 Iris No. 16   

7.21 300x300mm x 1M No. 12   

7.22 300x300mm x 2M No. 10   

7.23 300x300mm x 3M No. 6   

7.24 Electric Hoist: 1T 25M 220V No. 2   

7.25 Hoist Controller: 1 control  4 way No. 1   

7.26 Manual Hoist No. 4   

7.27 Sling No. 10   

7.28 Other installation accessories Item 1   

7.29 

Stage Lighting Truss Frame for Lecture Theatre: 
Fabricate, hoist and install a 400 x 400mm screw type 
square truss: 2No, 4m high tower trusses, 6m horizontal 
beam truss comprising of 100 x 3mm main tubes, 50 x 
2mm brace tubes and 30 x 2mm sub-main tubes:  
including all bolting, welding and hoisting into position. No. 1   

7.30 

Fabricate, hoist and install a screw type square truss at 
the 4 corners of the stage for mounting proposed stage 
light. Item 1   

  Total Carried to Main Summary Page       
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MAIN SUMMARY PAGE 

Bill No. Summary Item Page No. Amount  

Bill No. 1 Preliminaries   

Bill No. 2 LV Board   

Bill No. 3 Capacitor Bank   

Bill No. 4 Centralized Voltage Stabilizer   

Bill No. 5 Sub-Mains Distribution   

Bill No. 6 Power and Lighting   

Bill No. 7 Special Stage Lighting   

 Provisional Sum    1,000,000.00 

 Total Tender Price carried to Form of 

Tender 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 
materials, and workmanshipfor tenderers to respond realistically and competitively to the requirements of 
the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all 
materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of the 
most recent or current models, and incorporating all recent improvements in design and materials unless 
provided otherwise in the Contract. Where the Contractor is responsible for the design of any part of the 
permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications 
for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as high ways, urban housing, irrigation and water supply. The General 
Specifications should cover all classes of workmanship, materials and equipment commonly involved in 
constructions, although not necessarily to be used in a particular works contract. Deletions or addenda 
should then adapt the General Specifications to the particular Works. 

4. Caremust be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possibleto the technical solutions indicated in tender documents for certain elements of the Works, taking 
into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that 
the alternative solutions shall be at least structurally and functionally equivalent to the basic design 
parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by 
the Procuring Entity, including drawings, design calculations, technical specifications, breakdown of 
prices, proposed construction methodology, and other relevant details. Technical alternatives permitted in 
this manner shall be considered by the Procuring Entity each on its own merits and independently of 
whether the tenderer has priced the item as described in the Procuring Entity's design included with the 
tender documents. 

 

SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 
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PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 
 

General Conditions of Contract 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 
below. Words indicating persons or parties include corporations and other legal entities, except where the 
context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the 
provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under 
the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form 
or forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and 
any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and 
plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may 
be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the 
days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price 
is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including 
any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but 
does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an 
“Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional 
Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the 
Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, 
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as 
forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on 
Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed 
as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as 
the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix 
to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of 
them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent, or transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to 
the address fromwhich the requestwas issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When 
a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to 
a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the 
case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 



 

Page 89 of 151  

 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification 
or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to 

become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until 
taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to 
the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted 
if any necessary drawing or instruction is not issued to the Contractor within a particular time, which 
shall be reasonable. The notice shall include details of the necessary drawing or instruction, details of why 
and by when it should be issued, and the nature and amount of the delay or disruption likely to be 
suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the 
notified drawing or instruction within a time which is reasonable and is specified in the notice with 
supporting details, the Contractor shall give a further notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the 
Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of 
the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall 
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf 
of) the Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the 
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be 
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes of 
the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the 
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of 
the Works prepared by the other Party without the previous agreement of the other Party. However, the 
Contractor shall be permitted to disclose any publicly available information, or information otherwise 
required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated 
in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the 
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 
shall indemnify and hold the Contractor harmless against and from the consequences of any failure 
to do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 
and approvals, as required by the Laws in relation to the execution and completion of the Works 
and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity 
harmless against and from the consequences of any failure to do so, unless the Contractor is 
impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 
Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory 
Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to 
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 
contract execution, and to have such accounts and records audited by auditors appointed by the 
Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, 
that acts intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights 
constitute a prohibited practice subject to contract termination (as well as to a determination of in 
eligibility pursuant to the Procuring Entity's prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
within thetime (or times) stated in the Special Conditions of Contract. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 
Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do 
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any 
such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 
Contractor right of access to, and possession of, the Site within such times as required to enable the 
Contractor to proceed without disruption in accordance with the programme submitted under Sub-
Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give 
any such right or possession within such time, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) 
and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 
Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 
Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 
Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 
approvalis required, then (for the purposes of the Contract) the contractor shall require the Architect 
toprovideevidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities 
under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 
Contractor from any responsibility he has under the Contract, including responsibility for errors, 
omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance 
with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 
to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 
abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 
Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to 
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 
Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also 
revoke such assignment or delegation. These assistants may include a resident Engineer, and/or 
independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, 
delegation or revocation shall be in writing and shall not take effect until copies have been received by 
both Parties. However, unless otherwise agreed by both Parties, the Architect shall not delegate the 
authority to determine any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any approval, 
check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar 
act by an assistant, in accordance with the delegation, shall have the same effect as though the act had 
been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may 
refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in 
accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from an 
assistant to whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Architec tor a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after 
receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as 
the case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to 
reach agreement. If agreement is not achieved, the Architect shall make a fair determination in 
accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 
Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 
origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be 
responsible for the designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 
methods which the Contractor proposes to adopt for the execution of the Works. No significant alteration 
to these arrangements and methods shall be made without this having previously been notified to the 
Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and 
shall include additional information required by the Architect to add to the Drawings for co-
ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in 
accordance with the 
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Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be 
completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
Sections] until these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a 
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 
receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security shall 
be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the Special 
Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form 
approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor 
has executedand completed the Works and remedied any defects. If the terms of the Performance Security 
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate 
by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance 
Security until the Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 
Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 
receiving a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a 
result of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a 
specific currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the 
case may be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 
shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 
consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 
3.3 [Instructions of the Engineer]. 
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4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent 
person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect until 
the Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 
language, the Contractor shall make competent interpreter savailable during all working hours in a 
number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract 
the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 
as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of 

the commencement of each Subcontractor's work, and of the commencement of such work on the 
Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 
[Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya 
to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the 
Contractor shall have no liability to the Procuring Entity for the work carried out by the Subcontractor 
after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution 
on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include 
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 
of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the 
Contractor shall submit such documents to the Architect in the time and manner stated in the 
Specification. 



 

Page 97 of 151  

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 
in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning 
of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of 
the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 
but the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an 
errorin these items of reference, and an experienced contractor could not reasonably have discovered 
such error and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 
related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 
owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirements of the Contract.The system shall be in accordance with the details stated in the Contract. 
The Architect shall be entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information 
before each design and execution stage is commenced. When any document of a technical nature is 
issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the 
document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base 
Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at 
the Site, including environmental aspects. The Procuring Entity shall similarly make available to the 
Contractor all such data which come into the Procuring Entity's possession after the Base Date. The 
Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to 
have obtained all necessary information as to risks, contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined 
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the Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the 
Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 
water and other services. 

 
4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 
[Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary 
for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 
Works, including sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall 

set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction 
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 

such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be 
entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and 
(if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect 
may also review whether other physical conditions in similar parts of the Works (if any) were more 
favorable than could reasonably have been foreseen when the Contractor submitted the Tender. If and to 
the extent that these more favorable conditions were encountered, the Architect may proceed in 
accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which 
may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect 
of all adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions 
encountered in similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractorwhen submitting the Tender, which shall be made available by the Contractor, but shall not be 
bound by the Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the 
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side 
the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 

to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from 
being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain 
any permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant 
or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from thetransport of 
Goods and shall negotiate and pay all claims arising from their transport. 
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4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent 
of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 
Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's 
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the Specifications, 
for the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, 

gas, and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of 
these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated 
in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with 

the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these 
materials at the time and place specified in the Contract. The Contractor shall then visually inspect them 
and shall promptly give notice to the Architect of any shortage, defect or default in these materials. Unless 
otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, 
defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 
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4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to 
the end of the first calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each report 
shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor's Documents, procurement, manufacture, delivery to Site, construction, erection 
and testing; and including these stages for work by each nominated Subcontractor (as defined 
in Clause 5 [NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances 
which may jeopardize the completion in accordance with the Contract, and the measures 
being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel 
within the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of 
the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, 
during the Defects Notification Period, such Goods as are required for the Contractor to fulfil 
obligations under the Contract. 
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4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring 
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other 
persons from removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying 
with the instructions, the Contractor shall give a further notice to the Architect and shall be entitled 
subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Sub contractor.” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) 
any of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor 
against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for 
the subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in 
accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-
Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, 

the Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor 
has received all amounts due in accordance with previous Payment Certificates, less applicable 
deductions for retention or otherwise. Unless the Contractor: 
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(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) 
pay, directto the nominated Subcontractor, part or all of such amounts previously certified 
(less applicable deductions) as are due to the nominated Subcontractor and for which the 
Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The 
Contractor shall then repay, to the Procuring Entity, the amount which the nominated 
Subcontractor was directly paid by the Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when 
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labor with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions 
are applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than 
the general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 
similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes 
in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax 
under the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in 
regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring 
Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, 
immigration and emigration, and shall allow them all their legal rights. The Contractor shall require his 
employees to obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 
outside the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters 
within the structures forming part of the Permanent Works. 
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6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at 
any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the 
execution of the Works, the Contractor shall provide what ever is required by this person to exercise this 
responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after 
itsoccurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases 
via an approved service provider and shall undertake such other measures taken to reduce the risk of the 
transfer of these diseases between and among the Contractor's Personnel and the local community, to 
promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to 
be carried out (including the methods and techniques required, the hazards likely to be encountered and 
methods of preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of 
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known 
to be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 
persons and property on and near the Site. 
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6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for 
their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 
Contractor shall comply with all the regulations of the local health authorities, including use of 
appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, 
barter or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions 
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 
below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These 
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be 
included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's 
Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to 
join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment 
and hiring, compensation (including wages and benefits), working conditions and terms of employment, 
access to training, promotion, termination of employ mentor retirement, and discipline. 
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7. PLANT, MATERIALS AND WORKMANSHIP 
7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress of 
manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, 
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the 
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to 
the Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he 
shall, if and when required by the Engineer, uncover the work and there after reinstate and make good, 
all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests 
efficiently. The Contractor shall agree, with the Engineer, the time and placef ort he specified testing of 
any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that 
the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying 
out this Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend 
the tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with 
the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been 
made in the Architect presence. 
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7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result 
of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When 
thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a 
certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to have 
accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the Architect 
may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The 
Contractor shall then promptly make good the defect and ensure that the rejected item complies with the 
Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if 

any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 
pay other persons to carry out the work. Except to the extent that the Contractor would have been 
entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 
the Procuring Entity at whichever is the earlier of the following times, free from liens and other 
encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 
8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

           Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 
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8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of 
the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the 
Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing 
of each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, 
delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major 
stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating 
the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with 
the programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall 
be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works. 
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8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, 
the Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking 
Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included 
in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 
cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then 
the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which 
mayrequire increases in the working hours and/or in the numbers of Contractor's Personnel and/or 
Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] 
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the 
Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject 
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for 
this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which 
shall be paid for everyday which shall elapse between the relevant Time for Completion and the date 
stated in the 
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Taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in 
the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of 
the Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or 
from any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. 
During such suspension, the Contractor shall protect, store and secure such part or the Works a gainst 
any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified 
and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under 
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the 
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, 
and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission 
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat 
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the 
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination 
under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make 
good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during 
the suspension after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations 
and Adjustments]. 
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9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on 
Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall 
instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a 
certified report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] 
(fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice 
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 
shall carry out the Testson such day or days within that period as the Contractor may fix and of which he 
shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the 
results of the Tests shall be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 
to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph 
(a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been 
issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 
days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the 
Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for 
each Section. 
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10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and 
defects which will not substantially affect the use of the Works or Section for their intended purpose 
(either until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor 
to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work 
before issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast 
day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 
part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is 
either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a 
Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 
before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall 
(i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to 
payment of any such accrued costs, which shall be included in the Contract Price. After receiving this 
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For 
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in 
these delay damages shall be calculated as the proportion which the value of the part so certified bears to 
the value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions 
of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay 
Damages] and shall not affect the maximum amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a 
cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken 
over the Works or Section (as the case may be) on the date when the Tests on Completion would otherwise 
have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out 
the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. 
The Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in 
accordance with the relevant provisions of the Contract. 
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10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 
shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required 
by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period 
or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 
such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 
Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or 
a major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for 
which they are intended by reason of a defect or by reason of damage attributable to the Contractor. 
However, a Defects Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension 
of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations 
under this Clause shall not appl yto any defectsor damage occurring more than two years after the 
Defects Notification Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by 
the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given 
reasonable notice of this date. 
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11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to 
be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the 
Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 
or any major part of the Works, terminate the Contractas a whole, or in respect of such major part 
which cannot be put to the intended use. Without prejudice to any other rights, under the 
Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the 
Works or for such part (as the case may be), plus financing costs and the cost of dismantling the 
same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are 
defective or damaged. This consent may require the Contractor to increase the amount of the Performance 
Security by the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 
Defects], for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the 
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with 
the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works 
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the 
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] 
and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 
completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of 
the Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's 
Documents and completed and tested all the Works, including remedying any defects. A copy of the 
Completionn Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 
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11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and 
extent of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The 
Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, 
such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor 
shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 
14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities 
and other particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given 
to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 
examine and agreet her ecords with the Engineer, and shall sign the same when agreed. If the 
Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 
them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the 
Architect within 14 days after being requested to examine the records, they shall be accepted as 
accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the value of work done by evaluating each item of work, 
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 
12.2 and the appropriate rate or price for the item. 
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12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 
such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for 
separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is 
not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or 
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing 
such work, prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is 
not paid less or more relative to the contract price, payment valuation certificates and variation orders on 
omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, 
will be adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 
agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 
have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 
and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this 
notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1. Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for 

the Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 
to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the 
Goods required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or 
progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the 
instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do 
not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 
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13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and 
until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 
nature and form of such variation. As soon as possible after having received such notice, the Contractor 
shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-
Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. 
If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly 
identified as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions 
of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 
Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not 
directly applicable to the specific work in question, suitable rates shall be established by the Architect 
reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, the 
amount shall be such as is in all the circumstances reasonable, reflecting a market price. Due account 
shall be taken of any over-or under-recovery of overheads by the Contractor in consequence of the 
variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included 
in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not 
be delayed pending the granting of an extension of the Time for Completion or an adjustment to the 
Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's 
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 
Entity of the completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-
Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 
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b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 
included in the Contract Price. This fee shall behalf (50%) of the difference between the following 
amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-

Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c 
(ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than 
amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 
writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by 
submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-

Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor 
shall not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued 
by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the 
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 
expected currency proportions of the Cost of the varied work, and to the proportions of various 
currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor 
shall include onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as 
the Architect shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 
included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no 
such rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on 
a daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 
this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any 
Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor 
shall delive reach day to the Architect accurate statements induplicate which shall include the following 
details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to 
the Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, 
prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of 
these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such 
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of 
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 
[Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 
shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any 
rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted Contract 
Amount shall be deemed to have included a mounts to cover the contingency of other rises and falls in 
costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae 
for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work 
valued on the basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is 
in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of 
the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the 
purposes of clarification of the source; although these dates (and thus these values) may not correspond 
to the base cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank of 
Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index 
for the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall 
be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 
after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry 
of the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable 
to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 
Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 
[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, 
and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 
13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lump sum price in the Schedules. The Architect may take account of 
the break down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare 
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be 
exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 
advance payment, the number and timing of instalments (if more than one), and the applicable 
currencies and proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate 

for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 
[Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance 
Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and 
currencies equal to the a dvance payment. This guarantee shall be issued by a reputable bank or financial 
institutions elected by the Contractor and shall be in the form annexed to the Special Conditions or in 
another form approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has 

been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as 
indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the 
advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall 
extend the validity of the guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance 
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 
total of all certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 
Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the 
advance payment until such time as the advance payment has been repaid; provided that the 
advance payment shall be completely repaid prior to the time when 90 percent (90%) of the 
Accepted Contract Amount less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance 
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination 
by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 
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14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in 
detail the amounts to which the Contractor considers itself to be entitled, together with supporting 
documents which shall include there porton the progress during this month in accordance with Sub-
Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to 
the end of the month (including Variations but excluding items described in sub-paragraphs (b) to 
(g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 
for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated 
in the Special Conditions of Contract to the total of the above amounts, until the amount so retained 
by the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions 
of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price 

will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 
Works, and if actual progress is found to be less or more than that on which this schedule of 
payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the extent 
to which progress is less or more than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be 
submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in 
the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is 
included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 
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14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the 

Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any 
other documents reasonably required, and a bank guarantee in a form and issued by an entity 
approved by the Procuring Entity in amounts and currencies equal to the amount due under 
this Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-
Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are properly 
stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage 
or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the 
relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which 
shall state the amount which the Architect fairly determines to be due, with all supporting particulars for 
any reduction or withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of 
Contract. In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost 
of rectification or replacement may be withheld until rectification or replacement has been 
completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may be 
withheld until the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly 

be made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 
Architect acceptance, approval, consent or satisfaction. 
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14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 
within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final 
Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid 
during the period of delay. This period shall be deemed to commence on the date for payment specified in 
Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any 
Interim Payment Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean 

rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered 
rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money 

shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for 
a Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section or part, by the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be 
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section by the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for 
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to 
the Special Conditions or in another form approved by the Procuring Entity and issued by a reputable 
bank or financial institution selected by the Contractor, for the second half of the Retention Money. 
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14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 
days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to 

the Architect three copies of a Statement at completion with supporting documents, in accordance with 
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, 

six copies of a draft final statement with supporting documents showing in detail in a form approved by 
the Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 
said draft and shall make such changes in the draft as may be agreed between them. The Contractor 
shall then prepare and submit to the Architect the final statement as agreed. This agreed statement is 
referred to in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the 

draft final statement which are agreed, it be comes evident that a dispute exists, the Architect shall 
deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the 
agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 
20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor 
shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the 
total of the Final Statement represents full and final settlement of all moneys due to the Contractor under 
or in connection with the Contract. This discharge may state that it becomes effective when the 
Contractor has received the Performance Security and the out standing balance of this total, in which 
event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the 
Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may 
be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
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14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 

with the Contract or execution of the Works, except to the extent that the Contractor shall have included 
an amount expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in 

the Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 
misconduct by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of Payment 
Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in 
sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may 
recover the balance of this amount from the sums otherwise payable to the Contractor in other 
currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice 
require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 
contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 
15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 
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c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of 
the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or 
manager for the benefit of his creditors, or if any act is done or event occurs which (under 
applicable Laws) has a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, 
or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of 
the Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the 
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the 
Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to 
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the 
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due 
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. 
Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums 
due to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 
the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying 

of any defects, damages for delay in completion (if any), and all other costs incurred by the 
Procuring Entity, have been established, and/ or 
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c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, 
the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity 
returns the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-
Clausein order to execute the Works itself or to arrange for the Works to be executed by another 
contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination 
by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-
Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having 
done or for borne to do any act in relation to the obtaining or execution of this or any other 
Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor to any 
person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless 
before the Contract is made particulars of any such commission and of the terms and conditions of 
any agreement for the payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of 
the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes 
Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 
or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed 
with the works in accordance with the program, the Contractor may, after giving not less than 30 days' 
notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor 
has received the Payment Certificate, reasonable evidence or payment, as the case may bea nd as 
described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in 
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor 
shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue 
the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 
days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be 
made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 
as to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under 
a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs 
which (under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 
[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 
notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of 
this termination. 



 

Page 130 of 151  

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal 
fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of 
or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent 
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly 
or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, 
or any of their respective agents, and (2) the matters for which liability may be excluded from insurance 
cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury 
to Persons and Damage to Property], unless and to the extent that any such damage or loss is attributable 
to any negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-
Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the care of 
the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be 
issued) for any Section or part of the Works, responsibility for the care of the Section or part shall then 
pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when 
the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring 
Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the 
Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 
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e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of TimeforCompletion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 
(e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial 
property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 
alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to 

the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any 
design for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This 
other Party (and its Personnel) shall not make any admission which might be prejudicial to the 
indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations, 
litigation or arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the 
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-
transferable rights (without the rights to sub-license) to use the know how and other technical 
information disclosed to the contract or under the contract. Nothing contained here-in shall be 
construed as transferring ownership of any patent, utility model, trademark, design, copy right, know-
how or other intellectual rights from the contractor or any other third party to the Procuring Entity. 
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17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; 
Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 
16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual 
and Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier 
(less or greater than one) to the Accepted Contract Amount, as stated in the Special Conditions of 
Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 
the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place 
after the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 
Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both 
Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence over 
the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 
though a separate policy had been issued for each of the joint insured. If a policy indemnifies additional 
joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under 
the policy on behalf of these additional joint insured except that the Procuring Entity shall act for 
Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly 
from the insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall 
require all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification 
of the loss or damage. 
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18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 
Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 
Party shall keep the insurers informed of any relevant changes to the execution of the Works and ensure 
that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval 
of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the 
insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or 
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall 
pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted 
accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is required to 
effect and maintain under the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should have been recoverable 
under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited 
to the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit. This insurance shall be effective from the date by which the evidence is to be submitted under 
sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of 
the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while 
it is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the 
loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss 
or damage to a part of the Works which is attributable to the use or occupation by the Procuring 
Entity of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), 
(g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are 
not insurable at commercially reasonable terms, with deductibles per occurrence of not more than 
the amount stated in the Special Conditions of Contract (if an amount is not so stated,t his sub-
paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct 
result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or 
workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended 
for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 
Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 
Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, 
and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 
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18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractoror any othe rof the Contractor's Personnel, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the 
Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected 
by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except 

as maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, 
and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 
either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any 
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or 
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy 
referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 
force majeure on terms additional to or broader than those specified in this Clause, such additional or 
broader force majeure events or circumstances shall not excuse the Contractor's non-performance or 
entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days 
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], or for multiple periods which total more than 140 days due to the same notified Force 
Majeure, then either Party may give to the other Party a notice of termination of the Contract. In this 
event, the termination shall take effect 7 days after the notice is given, and the Contractor shall proceed 
in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, 
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the 
property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and 
the Contractor shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); 
and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of 
the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful 
for either or both Parties to fulfil its or their contractual obligations or which, under the law governing 
the Contract, entitles the Parties to be released from further performance of the Contract, then upon 
notice by either Party to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either 
Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had 
been terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the 
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring 
Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor shall 
permit the Architect to inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which 
includes full supporting particulars of the basis of the claim and of the extension of time and/ or 
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/ or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and 
approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 
or within such other period as may be proposed by the Architect and approved by the Contractor, the 
Architect shall respond with approval, or with disapproval and detailed comments. He may also request 
any necessary further particulars but shall nevertheless give his response on the principles of the claim 
within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before 
or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 
payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 
settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to 
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/ or additional payment shall take account of the extent (if any) to which the 
failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under 
the second paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects 
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water 
and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other 
services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such 
period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with 
the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the 
Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-
Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 
Procuring Entity shall only be entitled to set off against or make any deduction from an amount certified 
in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-
Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a 
notice of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 
60 days from the day on which a notice of a claim was given, even if no attempt at an amicable 
settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of 

the Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 
dispute has not been given by the applying party within ninety days of the occurrence or discovery of the 
matter or issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or 
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and a ward any sums which ought to have been the subject of or 
included in any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review 
and revise any certificate, opinion, decision, requirement or notice and to determine all matters in 
dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision 
require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons 
for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 
and the Architect shall not be altered by reason of any arbitration being conducted during the progress 
of the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half 
of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with 
the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur 
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying 
party, by the Chairman or Vice Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the 
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered 
by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by 
one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 
the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment 
to providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other 
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of 
law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

Part A - Contract Data 
 

Conditions Sub Clause Data 

Procuring Entity's name and 
address 

Heading University of Nairobi 

Name and Reference No. of 
the Contract 

Heading and 3.1.1 

PROPOSED INSTALLATION OF STAGE 
LIGHTING AND OTHER ACCESSORIES 
FOR TAIFA HALL AT THE UNIVERSITY 
OF NAIROBI 
UON/ONT/13/2021-2022 

Contractor’s Representative 
Name 

4.3.1 To be agreed with the Engineer 

Key Personnel names 16.9.1 To be agreed with the Engineer 

Time for completion 1.1 4 weeks 

Defects Notification Period 1.1 24 weeks 

Time for parties to enter into 
a contract agreement 

1.6 Within 30 Days 

Commencement date 8.1.1 To be agreed with the Engineer 

Time for access to the site 2.1 To be agreed with the Engineer 

Architect Duties and 
Responsibilities 

3.1.6 (b) (ii) 

Variations resulting in an increase of the 
accepted contract Amount in excess of 
25% shall require approval from the 
procurement entity 

Performance Security 4.2.1 

The performance security will be in the 
form of a performance bond in the 
amount of 5% of the accepted Amount in 
the same currency(ies) of the accepted 
contract amount 

Normal Working Hours 6.5 To be agreed with the Engineer 

Delay damages for the Works 8.7 & 14.15 (b) 0.05 % of the Contract price per day 

Maximum amount for Delay 
Damages 

8.7 5% of the final contract price 
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Conditions Sub Clause Data 

Provisional Sums 13.5. (b)(ii) 500,000 

Adjustments for Changes in 
Cost 

13.8 
Period "n" applicable to the adjustment 
multiplier "Po": 12 months 

Total advance payment 14.2.1 Not applicable 

Repayment amortization rate 
of advance payment 

14.2.5 (b)  Not applicable 

Percentage of Retention 14.3.2 (c) 5% 

Limit of Retention Money 14.3.2 (c)  5 % of the Accepted Contract Amount 

Plant and Materials 14.5(b)(i) Not applicable 

  14.5(C)(i) Not applicable 

Minimum Amount of Interim 
Payment Certificates 

14.6 Not applicable 

Publishing source of 
commercial interest rates for 
financial charges in case of 
delayed payment 

14.8 

annual rate of three percentage points 
above the mean lending rate of the 
Central Bank in Kenya of the currency of 
payment 

Maximum total liability of the 
Contractor to the Procuring 
Entity 

17.6 As per applicable laws 

Periods for submission of 
insurance: 

18.1   

a.  evidence of 
insurance. 

 14 days 

b.  Relevant policies  14 days 

Maximum amount of 
deductibles for insurance of 
the Procuring Entity's risks 

18.2.4 (d) As per applicable laws 

Minimum amount of third-
party insurance 

18.3 As per applicable laws 

The place of arbitration 20.7.2 Nairobi County, Kenya 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE FORM No. 

3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

No. 5 - ADVANCE PAYMENT SECURITY 

FORM No. 6 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send 
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 
format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-
related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. 
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(Note a) State NE if not evaluated 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receip tof your request. If we are unable to provide the debriefing 
within this period, the Standstill Period shall be extended by five (3) Days after the date that the 
debriefing is provided. If this happens, we will notify you and confirm the date that the extended 
Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the 
date of publication of the Contract Award Notice. 

6. How to make a complaint? 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill Period 
and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 
its Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to 
contact us. On behalf of the Procuring Entity: 
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FORM NO  2:  LETTER OF AWARD 

[letterhead paper of the Procuring Entity] 

[date] 

 
 
 
 
 
 
 
 
 
 

 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] 
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by 
accepted by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the 
Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 



 

Page 148 of 151  

 

FORM NO 3: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 
Entity”), of the one part, and of
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of 
these Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 
in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects there in, the Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 4 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name 

of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words ),
1 

such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate 

signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your 

demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, 

if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of 

an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 5 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment 
guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate 
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the 
Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as specified in copies of interim statements or payment certificates which 
shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim 
payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional 
sums, has been certified for payment, oronthe dayof ,2 ,

2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or 
before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 
 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 
 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing 
and must be made prior to the expiration date established in the guarantee.
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FORM NO. 6 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract 
No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate 
has been issued under the Contract and the first half of the Retention Money has been certified for payment, 
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money 
guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demands upported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, 
without your needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate 
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been 
credited to the Contractor on its account number at ________[insert name and address 
ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note 

that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee 


